| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 23/ 99
PAGE : 240 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 488, 805. 85 ROUTE : SR 1
CALL ORDER : 240 CONTRACT ID : RS-24358-A COUNTI ES : VELLS
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 07/15/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON COVPANY, | NC. $ 1,720,426.94 100. 0000%
2 35-1139301 E & B PAVING [|NC $ 1,757,739.57 102. 1688%
3 35-1145884 L I C A CONSTRUCTI ON CORPORATI ON $ 1,873,596.31 108. 9029%
4 34-4272670 JOHNSON, S.E. COVPANIES, | NC. $ 1,959, 008. 01 113. 8675%
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1145884
| BROOKS CONSTRUCTI ON COMPANY, | E & B PAVING | NC. [L 1 C A CONSTRUCTI ON CORPCRA
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105- 01925 9.000 M8 | 975. 00000 8775. 00| 1500. 00000 13500. 00| 1500. 00000 13500. 00
FIELD OFFICE, 51.1 n® | | |
0002 110- 01001 LUMP|  86000. 00000 86000. 00|  60000. 00000 60000. 00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 40.000 m | 25. 00000 1000. 00| 10. 00000 400. 00| 5. 70000 228. 00
GUARDRAI L, REMOVE | | |
0004 202- 02271 2.000 EACH 160. 00000 320. 00| 300. 00000 600. 00| 180. 00000 360. 00
HEADWALL, REMOVE | | |
0005 202- 02279 85.000 m | 15. 68000 1332. 80| 16. 50000 1402. 50| 7.20000 612. 00
CURB AND GUTTER, REMOVE | | |
0006 202- 60820 4100.000 n2 | 2. 28000 9348. 00| 1. 85000 7585. 00| 2.00000 8200. 00
SURFACE M LLING ASPHALT | | |
0007 211- 02060 15.000 n8 | 18. 11000 271. 65| 20. 00000 300. 00| 25. 00000 375. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303- 60905 11000. 000 My | 5. 95000 65450. 00| 10. 00000 110000. 00| 11. 50000 126500. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0009 305- 05204 1500.000 My | 55. 11000 82665. 00| 65. 00000 97500. 00| 59. 00000 88500. 00
HVA FOR PATCHI NG | | |
0010 305- 05206 5700.000 My | 22. 05000 125685. 00| 29. 00000 165300. 00| 28. 20000 160740. 00
W DENI NG W TH HVA | | |
0011 305- 60400 750.000 My | 5. 51000 4132. 50| 5. 50000 4125. 00| 13. 00000 9750. 00
COVPACTED AGGREGATE FOR PATCHI NG | | |
0012 305- 60970 2900.000 My | 5. 51000 15979. 00| 5. 50000 15950. 00| 14. 50000 42050. 00
W DENI NG W TH COVPACTED AGGREGATE | | |
0013 401- 05455 24200.000 My | 22. 05000 533610. 00 22. 50000 544500. 00| 24. 50000 592900. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0014 401- 05456 10400.000 My | 25. 79000 268216. 00 26. 00000 270400. 00| 27. 70000 288080. 00

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/23/99
PAGE : 240 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 488, 805. 85 ROUTE : SR 1
CALL ORDER : 240 CONTRACT I D : RS-24358-A COUNTI ES : VELLS
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1145884
| BROOKS OONSTRUCTI ON COVPANY, | E & B PAVING | NC. [L 1 C A CONSTRUCTI ON CORPCRA
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ B T i s T S e e T
0015 402- 05495 6650.000 My | 22. 71000 151021. 50| 23. 50000 156275. 00| 24. 50000 162925. 00
HVA WEDGE AND LEVEL | | |
0016 406- 05520 105.000 My | 162. 04000 17014. 20| 145. 00000 15225. 00| 160. 00000 16800. 00
ASPHALT FOR TACK COAT | |
0017 501- 02400 LUWP| 10000. 00000 10000. 00| 4500. 00000 4500. 00| 6500. 00000 6500. 00
PROFI LOGRAPH [ [ |
0018 605- 52807 85.000 m | 60. 96000 5181. 60| 60. 00000 5100. 00| 25. 00000 2125.00
CURB AND GUTTER, COVBI NED | | |
0019 608- 04396 300. 000 EACH 10. 00000 3000. 00| 50. 00000 15000. 00| 80. 00000 24000. 00
SHOULDER DRAI N | | |
0020 610- 05527 2650.000 My | 38. 58000 102237. 00| 46. 00000 121900. 00| 37. 50000 99375. 00
HVA FOR APPROACHES | | |
0021 615-06520 16. 000 EACH 200. 00000 3200. 00| 300. 00000 4800. 00| 200. 00000 3200. 00
MONUVENT, RE- ESTABLI SH | | |
0022 616- 06405 30.000 My | 31. 64000 949. 20| 30. 00000 900. 00| 25. 00000 750. 00
Rl PRAP, REVETMENT [ | |
0023 621-01004 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0024 621- 06559 6000.000 n2 | 0. 48000 2880. 00 0. 48000 2880. 00| 0. 48000 2880. 00
MULCHED SEEDI NG, R |
0025 621- 06574 100.000 n2 | 18. 50000 1850. 00 18. 50000 1850. 00| 18. 50000 1850. 00
SODDI NG | |
0026 715-05595 26.600 m | 106. 36000 2829. 18 100. 00000 2660. 00| 80. 00000 2128. 00
Pl PE EXTENSI ON, Cl RCULAR, 375 mm [ |
0027 715- 46005 1.000 EACH 365. 00000 365. 00 225. 00000 225. 00| 175. 00000 175. 00
Pl PE END SECTION, 375 mm |
0028 720- 44000 2.000 EACH 350. 00000 700. 00 350. 00000 700. 00| 100. 00000 200. 00
CASTING ADJUST TO GRADE | |
SAFETY METAL END SECTION, 6:1, 375 nm | |
0030 801-01767 460.000 m | 1. 00000 460. 00 1. 92000 883. 20| 2. 00000 920. 00

TEMPORARY PAVEMENT MARKI NG PAI NT, |
YELLOW 100 nmm |

0031 801- 06049 3000.000 m | 0. 52000 1560. 00 0. 60000 1800. 00| 1. 00000 3000. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW |
100 mm | |

0032 801- 06640 35.000 EACH 145. 00000 5075. 00 145. 00000 5075. 00| 145. 00000 5075. 00
CONSTRUCTI ON SI GN, A | |

0033 801- 06643 1500.000 m | 2. 62000 3930. 00 2. 50000 3750. 00| 3..00000 4500. 00

TEMPORARY PAVEMENT MARKING |, YELLOW |

I
I
I
I
I
I
I
I
I
I
0029 730- 02628 5.000 EACH 518. 00000 2590. 00| 360. 00000 1800. 00| 400. 00000 2000. 00
I
I
I
I
I
I
I
II
I
100 mm | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/23/99
PAGE : 240 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 488, 805. 85 ROUTE : SR 1
CALL CRDER : 240 CONTRACT I D : RS- 24358-A COUNTI ES : WELLS
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1065659 [ (2) 35-1139301 | (3) 35-1145884
| BROCKS CONSTRUCTI ON COMPANY, | E & B PAVI NG, | NC. [L 1 C A CONSTRUCTI ON CORPORA
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0034 801- 06775 LUMP|  126725. 00000 126725.00]  42000. 00000 42000.00]  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0035 802- 76035 9.720 2 | 130. 00000 1263. 60 140. 00000 1360. 80| 180. 00000 1749. 60

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS |
0036 802-91122 11.000 EACH 50. 00000 550. 00

I
|
| 70. 00000 770. 00| 80. 00000 880. 00
SIGN, GROUND MOUNTED, RESET | | |
0037 803- 02310 1792.000 kg | 1. 00000 1792. 00| 1. 00000 1792. 00| 2.00000 3584. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0039 803- 76135 4.000 EACH 6000. 00000 24000. 00| 6600. 00000 26400. 00| 4395. 00000 17580. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0040 808- 06701 84.000 m | 0. 80000 67. 20| 0. 80000 67. 20| 0. 80000 67. 20
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mm | |
0041 808- 06703 445.000 m | 0. 80000 356. 00| 0. 80000 356. 00| 0. 80000 356. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0042 808- 06705 114.000 m | 3. 55000 404. 70| 3. 55000 404. 70| 3. 55000 404. 70
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | |
mm I I I
0043 808- 06713 26398.000 m | 0. 14000 3695. 72| 0. 14000 3695. 72| 0. 14000 3695. 72
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0044 808- 75240 3106.000 m | 0. 80000 2484. 80| 0. 80000 2484. 80| 0. 80000 2484. 80
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | [
0045 808- 75245 6819.000 m | 0. 80000 5455. 20| 0. 80000 5455. 20| 0. 80000 5455. 20
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | |
0046 808- 75278 95.000 m | 10. 65000 1011. 75| 10. 65000 1011. 75| 10. 65000 1011. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |
0047 808- 75297 83.000 m | 10. 65000 883. 95| 10. 65000 883. 95| 10. 65000 883. 95
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600mm | | |
0048 808- 75320 30.000 EACH 52. 70000 1581. 00| 52. 70000 1581. 00| 52. 70000 1581. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0049 808- 75325 21.000 EACH 76. 25000 1601. 25| 76. 25000 1601. 25| 76. 25000 1601. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0050 808- 75996 612. 000 EACH| 2. 50000 1530. 00| 3. 50000 2142. 00| 3. 00000 1836. 00

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | I
REMOVE | | |



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/23/99
PAGE : 240 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 488, 805. 85 ROUTE : SR 1
CALL ORDER : 240 CONTRACT 1D : RS- 24358-A COUNTI ES : WELLS
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 [ (2) 35-1139301 | (3) 35-1145884
| BROOKS CONSTRUCTI ON COMPANY, | E & B PAVING | NC. [L 1 CA CONSTRUCTI ON CCRPORA
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0051 808- 75998 886.000 EACH 25. 99000 23027. 14 25. 25000 22371. 50 25. 99000 23027. 14
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0052 803- 06031 21.200 n8 | 225. 00000 4770. 00| 230. 00000 4876. 00| 500. 00000 10600. 00

S| GN FOUNDATI ONS, CONCRETE |

I
SECTI ON TOTALS | $ 1,720,426.94

$ 1,720, 426. 94|

I
$ 1,757,739.57|

$ 1,757,739.57

$ 1,873,596.31

$ 1,873,596.31




| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/23/ 99
PAGE : 240 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 488, 805. 85 ROUTE : SR 1
CALL CRDER : 240 CONTRACT I D : RS- 24358-A COUNTI ES : WELLS
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 34-4272670 | |
[ JOHNSON, S.E. COMPAN ES, | NG| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE
0001 105-01925
FIELD OFFICE, 51.1 n?
0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

9. 000

0003 202-02241 40. 000
GUARDRAI L, REMOVE

0004 202-02271 2.000
HEADWALL, REMOVE

0005 202-02279 85. 000
CURB AND GUTTER, REMOVE

0006 202-60820 4100. 000
SURFACE M LLING ASPHALT

0007 211-02060 15. 000
B BORROW FOR STRUCTURE BACKFI LL

0008 303-60905 11000. 000
COVPACTED AGGREGATE FOR SHOULDERS

0009 305-05204 1500. 000
HVA FOR PATCH NG

0010 305-05206 5700. 000
W DENI NG W TH HVA

0011 305-60400 750. 000

COVPACTED AGGREGATE FOR PATCHI NG
0012 305-60970 2900. 000
W DENI NG W TH COVPACTED AGGREGATE
0013 401- 05455 24200. 000
QC/ QA HVA | NTERVEDI ATE 19.0 nm MAl
0014 401- 05456 10400. 000
QC/ QA HVA SURFACE 9.5 nm MNAI NLI NE

0015 402- 05495 6650. 000
HVA WEDGE AND LEVEL

0016 406- 05520 105. 000
ASPHALT FOR TACK COAT

0017 501- 02400
PROFI LOGRAPH

0018 605- 52807 85. 000
CURB AND GUTTER, COMBI NED

0019 608-04396 300. 000
SHOULDER DRAI N

0020 610- 05527 2650. 000

HVA FCR APPROACHES

I
MOS |
I
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I

m |
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00000
00000
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50000
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. 50000

00000

00000

00000
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00000

00000

00000

00000

00000
00000

13500

133000

880.

1000

1572

10250

450

82500.

60000.

142500

11250

29000.

568700

332800

186200

21000.

15000.

5270

40500

92750.

00|
00|
00|
00|



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/23/99
PAGE : 240 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 488, 805. 85 RQUTE : SR 1
CALL ORDER : 240 CONTRACT I D : RS-24358-A COUNTI ES : VELLS
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 34-4272670 | |
[ JOHNSON, S.E. COMPAN ES, | NG| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0021 615- 06520 16.000 EACH| 225. 00000 3600. 00|
MONUVENT, RE- ESTABLI SH | |

0022 616- 06405 30.000 My | 60. 00000 1800. 00|
Rl PRAP, REVETMENT | [

0023 621- 01004 2.000 EACH 800. 00000 1600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [

0024 621- 06559 6000.000 12 | 0. 48000 2880. 00|
MULCHED SEEDI NG, R | |

0025 621- 06574 100.000 n2 | 18. 50000 1850. 00|
SODDI NG |

0026 715- 05595 26.600 m | 250. 00000 6650. 00
Pl PE EXTENSI ON, O ROULAR, 375 nm |

0027 715- 46005 1.000 EACH 300. 00000 300. 00
Pl PE END SECTION, 375 mm |

0028 720- 44000 2.000 EACH 400. 00000 800. 00
CASTING ADJUST TO GRADE |

0029 730- 02628 5.000 EACH 600. 00000 3000. 00
SAFETY METAL END SECTION, 6:1, 375 mm |

0030 801- 01767 460.000 m | 1. 92000 883. 20

TEMPORARY PAVEMENT MARKI NG PAI NT, |
YELLOW 100 nmm |

0031 801- 06049 3000.000 m 0. 75000 2250. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW
100 mMm
CONSTRUCTI ON SIGN, A

0033 801- 06643 1500. 000 m 3. 50000 5250. 00
TEMPORARY PAVEMENT MARKING |, YELLOW
100 mm |

0034 801-06775 LUWP| 95000. 00000 95000. 00
MAI NTAI NI NG TRAFFI C |

0035 802- 76035 9.720 n2 | 180. 00000 1749. 60
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm THI CKNESS |

0036 802-91122 11. 000 EACH 80. 00000 880. 00
SI GN, GROUND MOUNTED, RESET |

0037 803-02310 1792. 000 kg | 2. 00000 3584. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON |

0039 803-76135 4.000 EACH 4395. 00000 17580. 00

OVERHEAD SI GN STRUCTURE, CANTI LEVER |

I
I
I
I
I
I
I
|
I
I
I
I I
| |
0032 801- 06640 35.000 EACH 200. 00000 7000. 00|
I I
I I
I I
|
I
I
I
I
I|
I
I
|
SI NGLE ARM | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 488, 805. 85

CALL ORDER : 240 CONTRACT I D :
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT :
SET- ASI DE :

RS- 24358- A
FT. WAYNE DI STRI CT

RQUTE : SR 1

DATE : 07/23/99
PAGE : 240 -7

COUNTI ES : VELLS

| (4) 34-4272670

| JOHNSON, S.E. COMPANI ES,

LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|
__________________________________________ P
0040 808- 06701 84.000 m | 0. 80000 67. 20|
LINE, THERMOPLASTI C, BROKEN, WAl TE, | |
100mm | |
0041 808- 06703 445.000 m | 0. 80000 356. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0042 808- 06705 114.000 m | 3. 55000 404. 70|
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | |
mm I I
0043 808- 06713 26398.000 m | 0. 14000 3695. 72|
LINE, PAINT, SOLID, W4 TE, 100 mm | |
0044 808- 75240 3106.000 m | 0. 80000 2484. 80|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | [
0045 808- 75245 6819.000 m | 0. 80000 5455. 20|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100mm | |
0046 808- 75278 95.000 m | 10. 65000 1011. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 300mm | |
0047 808- 75297 83.000 m | 10. 65000 883. 95|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 600mm | |
0048 808- 75320 30.000 EACH 52. 70000 1581. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0049 808- 75325 21.000 EACH 76. 25000 1601. 25|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |
0050 808- 75996 612.000 EACH 5. 00000 3060. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0051 808- 75998 886.000 EACH| 25. 99000 23027. 14|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0052 803- 06031 21.200 18 | 500. 00000 10600. 00|
SI GN FOUNDATI ONS, CONCRETE | |
SECTI ON TOTALS | $ 1,959, 008. 01

CONTRACT TOTALS [ $ 1,959, 008.

It

UNIT PRI CE AMOUNT]|

UNIT PRI CE AMOUNT




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 250
LETTI NG DATE : 07/20/99 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

us 27
VWAYNE

DATE : 07/23/99
PAGE : 250 -1

1 31-0908125 STRAWBER, | NC.

ROUTE :
CONTRACT 1D : RS- 24404- A COUNTI ES :
DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
URBAN PRQJECT( S)
$

139, 985. 00

100. 0000%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/23/99
PAGE : 260 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 550, 629. 96 RQUTE : 244
CALL ORDER : 260 CONTRACT 1D : RS-24530-A COUNTI ES : SHELBY RUSH
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT FRANKLI N
CONTRACT TIME : 11/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,234,769.85 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,701, 556.50 137. 8035%

| (1) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

| (2) 35-0918397 [
| RIETH RI LEY CONSTRUCTI ON COM|

LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoeoon
SECTI ON 0001  FULL DEPTH PATCH NG ASPHALT
| | |
0001 105-01925 6.000 M | 1500. 00000 9000. 00| 2500. 00000 15000. 00|
FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUVP| 1. 00000 1.00|  26500. 00000 26500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  40000. 00000 40000. 00]  70500. 00000 70500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 05731 27256.000 My | 41.10000  1120221. 60| 50. 00000  1362800. 00|
W DENI NG W TH QU QA HVA | | |
0005 405- 05517 89.000 My | 250. 00000 22250. 00 285. 00000 25365. 00|
ASPHALT FOR PRI NE COAT | | |
0006 406- 05520 37.900 My | 185. 00000 7011. 50| 550. 00000 20845. 00|
ASPHALT FOR TACK COAT | | |
0007 406- 06466 63063.000 m | 0. 25000 15765. 75| 1. 50000 94594. 50
POLYMERI C ASPHALT JOI NT TAPE | | |
0008 801- 06640 76.000 EACH 20. 00000 1520. 00| 52. 00000 3952. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP|  19000. 00000 19000. 00|  82000. 00000 82000. 00|

MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 1,234,769. 85| $ 1,701, 556. 50|
CONTRACT TOTALS |

$ 1,234, 769. 85| $ 1,701, 556. 50|







